सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA63745746250854U
Certificate Issued Date	:	01-Jul-2022 05:52 PM
Account Reference	:	NONACC/ kakscsa08/ BAGULGUNTE/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSCSA08486747328901590U
Purchased by	:	K MADAVA REDDY
Description of Document	:	Article 5(J) Agreement (In any other cases)
Property Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	K MADAVA REDDY
Second Party	:	EXCUTIVE ENGINEER BBMP DASARAHALLI
Stamp Duty Paid By	:	K MADAVA REDDY
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

For Karnataka State Co-Operative Societies Association (R)
Bagalagunte Branch

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 94 /2022-23, Dtd : 29.07.2022

1. This Agreement, entered this day 29 of July .2022 Between Executive Engineer, Dasarahalli Division, BBMP, herein Sri. Madhava Reddy, No 898 Bagalakunte, Muneshwaranagar, Nagasandra,Bangalore-73. (Here in called Contractor) of other part.

K Madhav

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

Statutory Alert:
1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Name of Work: Providing chambers to existing borewell and consealing to road surface area inn ward No.12 Shettihalli sub-division.

Est Cost: 13.34 Lakhs Indent No : BBMP/2021-22/OW/WORK_INDENT50404

Job Code: 012-20-000036 PCode-3726

Administrative Approval: EE/DD/AS/90 /2021-22, Dt: 13.01.2022

Technical Sanction: EE/DD /TS/48/2021-22, Dt: 13.01.2022.

Tender Notification No& Date: BBMP/EE/DD/TEN/ 24/2021-22 Date: 03.02.2022

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs. 9,66,846.00 (Rupees Nine Lakh Sixty Six Thousand Eight Hundred Fourty Six Only) Which is (-) 15.22% below the SR of 2018-19, Which works out Common SR Rate 2021-22 Dt: 18.03.2022 (-) 15.98% below rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD / BG (5%)	49,000/-	732772	02.07.2022	Canara Bank, Jalahalli-3195, Bangalore
Difference Amount	1,84,000/-	732784	02.07.2022	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. Defects and Liability shall be 1 Year in case of Civil Works and 3 Years for Asphalt Works.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1.

EXECUTIVE ENGINEER
DASARAHALLI DIVISION

2